



ENMIENDA NÚM. 4

SUBASTA FORMAL 23J-08957 PARA MEJORAS A LA FACILIDAD DEPORTIVA DE LA URBANIZACIÓN LOS ROSALES EN MANATÍ Y PARQUE NORBERTO MONTOYO DE LA FLORIDA DEL DEPARTAMENTO DE RECREACIÓN Y DEPORTES DEL GOBIERNO DE PUERTO RICO

ASUNTO: VARIOS

Se notifica a los licitadores interesados en participar en la Subasta de referencia la siguiente enmienda:

- I. Se adjunta **Tabla de Cotizar Enmendada II**, la cual tendrán que utilizar los licitadores para presentar su oferta.
- II. Se añaden en los Alcances de los Trabajos Enmendados adjuntos a esta enmienda lo siguiente:

***“Parque Norberto Montoyo:** (hacer referencia a los incisos 7 y 8 de las notas adicionales del Alcance de los Trabajos Enmendado.)*

- a. *Remoción y disposición de los balcones de servicio existentes de cada poste en el área de juego, (7ea).*
- b. *Remoción y disposición de la pantalla de puntuación existente (8CY).*


***Facilidad Deportiva de la Urb. Los Rosales en Manatí:** (hacer referencia a los incisos 8 y 9 de las notas adicionales del Alcance de los Trabajos Enmendado.)*

- a. *Remoción y disposición de material vegetativo y escombros existentes 8 CY aprox.*
- b. *Poda de árbol existente localizado donde se ubicará poste nuevo al lado contrario de la grada.*
- c. *Reemplazo de expandel metal de los pasamanos 210 SF aprox. ¾" No. 9."*

- III. Se adjunta **Alcance de los Trabajos Enmendado**, el cual tendrán que utilizar para contemplar los trabajos.



Esta Enmienda forma parte del Pliego de Subasta y quienes interesen licitar, tendrán que considerarla al presentar su Oferta. Todos los demás términos, condiciones y especificaciones permanecen sin alterar.



Héctor Ortiz Méndez
Administrador Auxiliar
Área de Adquisiciones



Joel Fontanez González
Oficial de Licitación Interino

Emitido hoy, 26 de abril de 2023
En San Juan, Puerto Rico



ADMINISTRACIÓN DE SERVICIOS GENERALES
Gobierno de Puerto Rico
PO Box 41249
San Juan, PR 00940
(787) 759-7676
administracion@asg.pr.gov



Tabla de Ofertar Enmendada II

SUBASTA FORMAL: 23J-08957

Facilidad: Parque Norberto Montoyo, Florida, PR

Item	Descripción	Unidad	Total	Término de Entrega	Garantía
PARQUE NORBERTO MONTOYO					
ELECTRICAL					
1	Verification, repairs electrical system for code compliance	LS			
2	Remove and dispose of lighting pole, as Scope of Works	LS			
3	Supply and install of lighting pole, as Scope of Works	LS			
4	Remove, dispose, supply, and install of Athletic Poles, as Scope of Works	LS			
5	Supply and install of light pole anchor base, as Scope of Works	LS			
6	Remove, disposal, supply, and install of lighting PVC conduit, as Scope of Works	LS			
7	Remove, dispose, supply, and install of stadium 1,500WATTS lighting fixture, as Scope of Works	LS			
8	Supply and install of new ceiling lighting fixture LED Weatherproof, as Scope of Works	LS			
9	Supply and install of outdoor lighting, as Scope of Works	LS			
10	Photogrammetric design for broadcast baseball stadium	LS			
11	Supply and install of new interior LED fluorescent lighting fixture, as Scope of Works	LS			

Tabla de Ofertar Enmendada II

SUBASTA FORMAL: 23J-08957

Facilidad: Parque Norberto Montoyo, Florida, PR

STRUCTURAL WORKS					
12	Remove and dispose of steel roof panels, as Scope of Works	LS			
13	Supply and install of new roof deck, as Scope of Works	LS			
14	Supply and install of new roof structure, as Scope of Works	LS			
FENCE					
15	Remove and dispose of chain link fence over concrete block, as Scope of Works	LS			
16	Supply and install of new chain link fence over concrete block, as Scope of Works	LS			
17	Remove and dispose of chain link fence, as Scope of Works	LS			
18	Supply and install of new chain link fence and gates, as Scope of Works	LS			
19	Supply and install of new 36" wide pedestrian gate, as Scope of Works	LS			
20	Supply and install of new 20" wide double swing gate, as Scope of Works	LS			
CONCRETE WORK					
21	Demolition and disposal of Concrete Arch by gate, as Scope of Works	LS			
22	Develop masonry work to refinish gate columns, as Scope of Works	LS			
23	Supply and apply of vinyl concrete patch, as Scope of Works	LS			

Tabla de Ofertar Enmendada II

SUBASTA FORMAL: 23J-08957
Facilidad: Parque Norberto Montoyo, Florida, PR

24	Demolition and disposal of concrete sidewalk, as Scope of Works	LS				
25	Supply and construction the new 3ft wide concrete sidewalks, as Scope of Works	LS				
26	Supply and construction of roof structure base, as Scope of Works	LS				
27	Develop the repairs of concrete and spalling concrete, as Scope of Works	LS				
28	Repair by replacement the existing restroom ceiling concrete slab, as Scoope of Work	LS				
SITE WORKS						
29	Filling, compacting, grading, and leveling for sidewalk	LS				
RESTROOMS						
30	Remove and dispose of all restrooms equipment, included acesories, as Scope of Works	LS				
31	Remove and dispose of toilet fixtures, as Scope of Works	LS				
32	Supply and install of toilet fixtures, as Scope of Works	LS				
33	Supply and install of lavatory, as Scope of Works	LS				
34	Supply and install of faucet, as Scope of Works	LS				
35	Supply and install of mirror, as Scope of Works	LS				

Tabla de Ofertar Enmendada II

SUBASTA FORMAL: 23J-08957

Facilidad: Parque Norberto Montoyo, Florida, PR

36	Supply and install of soap dispenser, as Scope of Works	LS			
37	Supply and install of toilet paper dispenser, as Scope of Works	LS			
38	Supply and install of toilet, as Scope of Works	LS			
39	Supply and install of urinal, as Scope of Works	LS			
40	Supply and install of grab bars, as Scope of Works	LS			
BASEBALL PARK					
41	Remove and dispose of Backstop, as Scope of Works	LS			
42	Supply and install of Backstop, as Scope of Works	LS			
VEGETATIVE					
43	Develop the tree pruning, as Scope of Works	LS			
44	Dispose of all vegetative material, as Scope of Works	LS			
ROOF WATERPROOFING					
45	Water pressure cleaning, as Scope of Works	LS			
46	Supply and install of asphalt emulsion sealer, as Scope of Works	LS			

Tabla de Ofertar Enmendada II

SUBASTA FORMAL: 23J-08957
Facilidad: Parque Norberto Montoyo, Florida, PR

PAINT						
47	Clean, supply paint and painting of existing flooring with anti-slip coating, as Scope of Works	LS				
48	Clean and patch of all existing surfaces, as Scope of Works	LS				
49	Clean and preparation of all existing surface to be paint, as Scope of Works	LS				
50	Supply paint and painting of concrete bleachers, as Scope of Works	LS				
51	Supply paint and painting of dugout, as Scope of Works	LS				
52	Supply paint and painting of transmission station, as Scope of Works	LS				
53	Supply paint and painting of metal poles up to 10ft, as Scope of Works	LS				
54	Supply paint and painting of metal structure, as Scope of Works	LS				

Tabla de Ofertar Enmendada II

SUBASTA FORMAL: 23J-08957
Facilidad: Parque Norberto Montoyo, Florida, PR

55	Supply paint and painting of restrooms floor, as Scope of Works	LS			
56	Repairs, sanded, supply paint and painting of toilet partions, as Scope of Works	LS			
MISCELANEOUS					
57	Remove and disposed the existing lighting pole maintenance service walk, as Scoop of Work.	LS			
58	Remove and disposed the existing score board, as Scoop of Work.	LS			
ALLOWANCE					
59	Allowance (Lead and Asbestos)	LS		\$10,000.00	

Costo de la Oferta (Parque Norberto Montoyo) \$ _____

Término de Entrega Total: _____

Nombr

Nombr

Firma

TABLA DE OFERTA ENMENDADA II

SUBASTA FORMAL: 23J-08957

Facilidad: Urbanización Los Rosales, Manatí, PR

Item	Descripción	Unidad	Total	Término de Entrega	Garantía
FACILIDAD DEPORTIVA DE LA URBANIZACIÓN LOS ROSALES					
ELECTRICAL					
1	Verification, repairs electrical system for code compliance	LS			
2	Remove and dispose of pole, as Scope of Works	LS			
3	Supply and install of new Athletics Pole Set, as Scope of Works	LS			
4	Supply and install of lighting fixture, as Scope of Works	LS			
CONCRETE					
5	Demolish and dispose of concrete bench, as Scope of Works	LS			
6	Supply and install of precast concrete park bench, as Scope of Works	LS			
7	Supply and construction of base for volleyball post set, as Scope of Works	LS			
8	Supply and construction of base for athletics poles, as Scope of Works	LS			
9	Supply and develop the repairs existing bleachers, as Scope of Works	LS			
WOOD					
10	Remove, dispose, supply and install of benches wood section, as Scope of Works	LS			
METALS					
11	Develop the repairs of existing railing, as Scope of Works	LS			

TABLA DE OFERTA ENMENDADA II
SUBASTA FORMAL: 23J-08957
Facilidad: Urbanización Los Rosales, Manatí, PR

12	Remove and dispose of existing damaged metal grate, as Scope of Works	LS			
13	Supply and install of new cast iron storm drain grate, as Scope of Works	LS			
FLOOR					
14	Supply and install of Synthetic Acrylic System, as Scope of Works	LS			
EQUIPMENT					
15	Remove and dispose of existing slide, as Scope of Works	LS			
16	Supply and install of freestanding metal slides, as Scope of Works	LS			
17	Remove and dispose of swing seat set, as Scope of Works	LS			
18	Supply and install of swing seat set, as Scope of Works	LS			
MISCELANEOUS					
19	Supply and install of volleyball post set, as Scope of Works	LS			
PAINT					
20	Clean and patch of all existing surfaces, as Scope of Works	LS			
21	Remove and dispose of basketball court markings, as Scope of Works	LS			
22	Supply paint and painting of multisport court marking, as Scope of Works	LS			
23	Supply paint and painting of goals, as Scope of Works	LS			

TABLA DE OFERTA ENMENDADA II

SUBASTA FORMAL: 23J-08957

Facilidad: Urbanización Los Rosales, Manatí, PR

24	Supply paint and painting of concrete benches, as Scope of Works	LS			
25	Supply paint and painting of woods benches, as Scope of Works	LS			
26	Supply paint and painting of steel bench frame, as Scope of Works	LS			
27	Supply paint and painting of railings, as Scope of Works	LS			
28	Supply paint and painting of metal pole, as Scope of Works	LS			
29	Supply paint and painting of seesaw, as Scope of Works	LS			
30	Supply paint and painting of swing seat set and railings, as Scope of Works	LS			
31	Supply paint and painting of existing structures, as Scope of Works	LS			
32	Supply paint and painting of all remaining playground items, as Scope of Works	LS			
ALLOWANCE					
33	Allowance (Lead and Asbestos)	LS	\$10,000.00		

Costo de la Oferta (Facilidad Deportiva Urb. Los Rosales) \$ _____

Término de Entrega Total: _____

Nombre del Licitador: _____ Fecha: _____

Nombre del Representante Autorizado del Licitador: _____

Firma del Representante Autorizado del Licitador: _____