



Hon. Pedro Pierluisi Urrutia
Gobernador

Lcda. Karla G. Mercado Rivera
Administradora y Principal Oficial de Compras

AVISO DE ENMIENDA 1
RFP NÚMERO 21-003-OECH

**REMOVAL AND REPLACEMENT OF PASSENGER AND SERVICE ELEVATORS AT CUARTEL DE
BALLAJÁ**

Asunto: Revisión del pliego para enmendar periodo de trabajo

Se notifica a los proponentes interesados en participar en la Solicitud de Propuestas Selladas de referencia la siguiente enmienda:

I. Se enmienda la sección 4.1 del RFP Núm. 21-003-OECH, para que lea como sigue:

(...) The work must be completed in a period of time **equal or less than 252 calendar days**. (...)

II. Se enmienda la sección 8.7 del RFP Núm. 21-003-OECH, para que lea como sigue:

(...) The **contract term is 297 calendar days**. The Contractor will have **252 calendar days** after the Notice to Proceed to achieve the Substantial Completion; the Contractor will have 15 calendar days after Substantial Completion to achieve Final Completion. For administrative closing, the agency has allotted 30 calendar days after Final Completion. (...)

María L. Rivera Rodríguez
Secretaria
Junta de Subastas



Emitido hoy lunes, 2 de agosto de 2021
San Juan, Puerto Rico